


RETURN WITH BID  
 

                                                           RETURN WITH BID   BLR 12200 (01/08/14) 

PROPOSAL 

County LAKE 
Local Public Agency LCDOT 

Section Number 16-00173-14-BR 
Route McClory Bike Path Bridges 

 

1. Proposal of  
   
 for the improvement of the above section by the construction of structural repair of existing concrete bike path bridge 
  abutments with architectural finish,construction of embankment cone with topsoil and seeding, some guardrail work 
  and tree removal, and related items. Traffic control and protection is required. 
        
 a total distance of n/a feet, of which a distance of n/a feet, (  0.00 miles) are to be improved. 

2. The plans for the proposed work are those prepared by Amec Foster Wheeler Environment & Infrastructure, Inc. 
 and approved by the Department of Transportation* on June 23, 2016 

    * County Engineer on behalf of IDOT pursuant to Agreement of Understanding dated January 18, 2013. 

3. The specifications referred to herein are those prepared by the Department of Transportation and designated as 
“Standard Specifications for Road and Bridge Construction” and the “Supplemental Specifications and Recurring Special 
Provisions” thereto, adopted and in effect on the date of invitation for bids. 

4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the “Check 
Sheet for Recurring Special Provisions” contained in this proposal. 

5. The undersigned agrees to complete the work within 47 working days or by XXXXXXXXXXXXXXXXX 
  unless additional time is granted in accordance with the specifications. 

6. A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and 
Conditions for Contract Proposals, will be required.  Bid Bonds will be allowed as a proposal guaranty. Accompanying this 
proposal is either a bid bond if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the 
specifications, made payable to: 

  Treasurer of LAKE COUNTY 

The amount of the check is the same as the amount of the BID BOND (  ). 
 
7.   In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to 

the sum of the proposal guaranties, which would be required for each individual proposal.  If the proposal guaranty check 
is placed in another proposal, it will be found in the proposal for: Section Number . 

8. The successful bidder at the time of execution of the contract will be required to deposit a contract bond for the full amount 
of the award.  When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this 
proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed 
that the Bid Bond or check shall be forfeited to the Awarding Authority. 

9. Each pay item should have a unit price and a total price.  If no total price is shown or if there is a discrepancy between the 
product of the unit price multiplied by the quantity, the unit price shall govern.  If a unit price is omitted, the total price will 
be divided by the quantity in order to establish a unit price. 

10. A bid will be declared unacceptable if neither a unit price nor a total price is shown. 
11. The undersigned submits herewith the schedule of prices on BLR 12200a the LCDOT CBID printout covering the work to 

be performed under this contract. 
12. The undersigned further agrees that if awarded the contract for the sections contained in the combinations on 

BLR 12200a the LCDOT CBID printout, the work shall be in accordance with the requirements of each individual proposal 
for the multiple bid specified in the Schedule for Multiple Bids below. 
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Robert McClory Bike Path Abutment Repairs 
Section 16-00173-14-BR 
Lake County   Pg TCP-1 

Traffic Control Plan (L.C.-T- Section 700) 
Effective 06/01/2012 

Traffic Control shall be performed according to the applicable sections of the “Standard 
Specifications”, the “Supplemental Specifications”, the "Illinois Manual on Uniform Traffic 
Control Devices for Streets and Highways”, the “Quality Standard for Work Zone Traffic 
Control Devices”, any special details and Highway Standards as shown on the plans and 
the special provisions contained herein. 

Special attention is called to Articles 105.03(b), 105.05, and 107.09, and to Sections 701, 
704, and 782 of the “Standard Specifications”, and to the following Highway Standards, 
Details, Recurring Special Provisions and Special Provisions contained herein, relating to 
traffic control. 

The Contractor shall contact the Engineer at least 72 hours in advance of beginning work. 

STANDARDS 

701001-02  701006-05 701501-06 701901-03 

DETAILS 

LC7004 LC7200 

RECURRING SPECIAL PROVISIONS 

LRS3 Special Provision for Work Zone Traffic Control Surveillance 

DETOURS 

Detours and road closures on county maintained roads within Lake County, Illinois shall be 
according to the applicable Articles and Sections of the “Standard Specifications”, the 
“Supplemental Specifications”, the “Illinois Manual on Uniform Traffic Control Devices for 
Streets and Highways”, the Lake County Division of Transportation’s Detour Procedures 
and Guidelines, any special details and Highway Standards as shown on the Detour Plan 
and the Special Provisions contained herein.  The LCDOT Detour Procedures and 
Guidelines are available from the LCDOT, Traffic Engineering Section upon request. 

Page 77 of 121Revised 7/15/2016



CHECK SHEET 
FOR 

 

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS 

Adopted April 1, 2016 

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this 
contract and are included by reference: 

 

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS 
 

CHECK SHEET # PAGE NO. 
LRS 1 Reserved.......................................................................................................................................................... 130 
LRS 2 Furnished Excavation ....................................................................................................................................... 131 
LRS 3 Work Zone Traffic Control Surveillance ........................................................................................................... 132 
LRS 4 Flaggers in Work Zones .................................................................................................................................. 133 
LRS 5 Contract Claims ............................................................................................................................................... 134 
LRS 6 Bidding Requirements and Conditions for Contract Proposals ....................................................................... 135 
LRS 7 Bidding Requirements and Conditions for Material Proposals ........................................................................ 141 
LRS 8 Reserved.......................................................................................................................................................... 147 
LRS 9 Bituminous Surface Treatments ...................................................................................................................... 148 
LRS 10 Reserved.......................................................................................................................................................... 149 
LRS 11 Employment Practices ..................................................................................................................................... 150 
LRS 12 Wages of Employees on Public Works ............................................................................................................ 152 
LRS 13 Selection of Labor ............................................................................................................................................ 154 
LRS 14 Paving Brick and Concrete Paver Pavements and Sidewalks ......................................................................... 155 
LRS 15 Partial Payments .............................................................................................................................................. 158 
LRS 16 Protests on Local Lettings ................................................................................................................................ 159 
LRS 17 Substance Abuse Prevention Program ............................................................................................................ 160 
LRS 18 Multigrade Cold Mix Asphalt ............................................................................................................................ 161 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within            working days.

80071

47
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