

Summary of Bids Received

Project: Lewis Avenue Resurfacing

Section: 16-00089-08-RS

Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk

CPMS Pin: B-01308

Let Date: 10/18/2016

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Alliance Contractors, Inc.	1166 Lake Avenue	Woodstock, IL 60098	Bid Bond	\$4,354,706.29	-17.24%	-\$907,154.97
Peter Baker & Son Company	1349 Rockland Road	Lake Bluff, IL 60044	Bid Bond	\$4,766,277.66	-9.42%	-\$495,583.60
Engineer's Estimate				\$5,261,861.26		

Design	_____	IDOT(2)	_____	Contract Bidder	_____	PJT then Plan Rack	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Administrative Assistant	_____
Construction	_____	Project File	_____	Request By Mail	_____	Mgr Capital Programming	_____

Return Bid Tabulation

Project: Lewis Avenue Resurfacing

Section: 16-00089-08-RS

Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk

CPMS Pin: B-01308

Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	12.0	UNIT	\$120.00	\$1,440.00	\$92.00	\$1,104.00	\$92.00	\$1,104.00
2	20101100	TREE TRUNK PROTECTION	26.0	EACH	\$180.00	\$4,680.00	\$80.00	\$2,080.00	\$80.00	\$2,080.00
3	20101200	TREE ROOT PRUNING	26.0	EACH	\$150.00	\$3,900.00	\$80.00	\$2,080.00	\$80.00	\$2,080.00
4	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	2.0	EACH	\$50.00	\$100.00	\$40.00	\$80.00	\$40.00	\$80.00
5	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	2.0	EACH	\$100.00	\$200.00	\$90.00	\$180.00	\$90.00	\$180.00
6	20101700	SUPPLEMENTAL WATERING	43.0	UNIT	\$20.00	\$860.00	\$0.10	\$4.30	\$25.00	\$1,075.00
7	20200100	EARTH EXCAVATION	3,895.0	CU YD	\$40.00	\$155,800.00	\$25.00	\$97,375.00	\$69.00	\$268,755.00
8	20800150	TRENCH BACKFILL	63.0	CU YD	\$90.00	\$5,670.00	\$40.00	\$2,520.00	\$40.00	\$2,520.00
9	28000400	PERIMETER EROSION BARRIER	1,460.0	FOOT	\$3.00	\$4,380.00	\$2.75	\$4,015.00	\$2.80	\$4,088.00
10	28000510	INLET FILTERS	154.0	EACH	\$200.00	\$30,800.00	\$25.00	\$3,850.00	\$200.00	\$30,800.00
11	35101400	AGGREGATE BASE COURSE TYPE B	6,202.0	TON	\$25.00	\$155,050.00	\$37.00	\$229,474.00	\$61.45	\$381,112.90
12	40600290	BITUMINOUS MATERIALS (TACK COAT)	34,736.0	LBS	\$0.01	\$347.36	\$0.01	\$347.36	\$0.01	\$347.36
13	40600535	LEVELING BINDER (HAND METHOD), N70	20.0	TON	\$250.00	\$5,000.00	\$10.00	\$200.00	\$10.00	\$200.00
14	40600635	LEVELING BINDER (MACHINE METHOD), N70	100.0	TON	\$100.00	\$10,000.00	\$80.00	\$8,000.00	\$80.00	\$8,000.00
15	40603080	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50	885.0	TON	\$80.00	\$70,800.00	\$77.00	\$68,145.00	\$77.00	\$68,145.00
16	40603335	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	733.0	TON	\$125.00	\$91,625.00	\$115.00	\$84,295.00	\$115.00	\$84,295.00
17	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	6,484.0	TON	\$80.00	\$518,720.00	\$71.00	\$460,364.00	\$73.00	\$473,332.00
18	42001300	PROTECTIVE COAT	8,775.0	SQ YD	\$2.50	\$21,937.50	\$0.01	\$87.75	\$0.01	\$87.75
19	42300400	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH	24.0	SQ YD	\$100.00	\$2,400.00	\$89.00	\$2,136.00	\$89.00	\$2,136.00
20	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	3,923.0	SQ FT	\$7.50	\$29,422.50	\$6.10	\$23,930.30	\$6.10	\$23,930.30
21	42400300	PORTLAND CEMENT CONCRETE SIDEWALK 6 INCH	1,108.0	SQ FT	\$9.00	\$9,972.00	\$7.40	\$8,199.20	\$7.40	\$8,199.20
22	42400800	DETECTABLE WARNINGS	151.0	SQ FT	\$50.00	\$7,550.00	\$28.00	\$4,228.00	\$28.00	\$4,228.00

Return Bid Tabulation

Project: Lewis Avenue Resurfacing

Section: 16-00089-08-RS

Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk

CPMS Pin: B-01308

Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
23	44000155	HOT-MIX ASPHALT SURFACE REMOVAL 1 1/2"	77,192.0	SQ YD	\$3.00	\$231,576.00	\$3.00	\$231,576.00	\$4.35	\$335,785.20
24	44000300	CURB REMOVAL	12.0	FOOT	\$10.00	\$120.00	\$15.50	\$186.00	\$12.00	\$144.00
25	44000500	COMBINATION CURB AND GUTTER REMOVAL	22,261.0	FOOT	\$12.00	\$267,132.00	\$15.50	\$345,045.50	\$12.00	\$267,132.00
26	44000600	SIDEWALK REMOVAL	734.0	SQ FT	\$3.50	\$2,569.00	\$10.45	\$7,670.30	\$10.45	\$7,670.30
27	44201773	CLASS D PATCHES, TYPE I, 10 INCH	476.0	SQ YD	\$60.00	\$28,560.00	\$22.00	\$10,472.00	\$27.00	\$12,852.00
28	44201777	CLASS D PATCHES, TYPE II, 10 INCH	593.0	SQ YD	\$60.00	\$35,580.00	\$22.00	\$13,046.00	\$27.00	\$16,011.00
29	44201781	CLASS D PATCHES, TYPE III, 10 INCH	1,737.0	SQ YD	\$60.00	\$104,220.00	\$22.00	\$38,214.00	\$27.00	\$46,899.00
30	44201783	CLASS D PATCHES, TYPE IV, 10 INCH	1,158.0	SQ YD	\$60.00	\$69,480.00	\$22.00	\$25,476.00	\$27.00	\$31,266.00
31	54248510	CONCRETE COLLAR	21.0	CU YD	\$2,000.00	\$42,000.00	\$380.00	\$7,980.00	\$380.00	\$7,980.00
32	550B0050	STORM SEWERS, CLASS B, TYPE 1 12"	453.0	FOOT	\$100.00	\$45,300.00	\$14.50	\$6,568.50	\$14.50	\$6,568.50
33	550B0340	STORM SEWERS, CLASS B, TYPE 2 12"	50.0	FOOT	\$125.00	\$6,250.00	\$14.50	\$725.00	\$14.50	\$725.00
34	55100500	STORM SEWER REMOVAL 12"	87.0	FOOT	\$25.00	\$2,175.00	\$20.00	\$1,740.00	\$20.00	\$1,740.00
35	60100905	PIPE DRAINS 4"	50.0	FOOT	\$40.00	\$2,000.00	\$6.00	\$300.00	\$6.00	\$300.00
36	60100915	PIPE DRAINS 6"	50.0	FOOT	\$45.00	\$2,250.00	\$9.00	\$450.00	\$9.00	\$450.00
37	60108104	PIPE UNDERDRAIN, TYPE 1, 4"	21,984.0	FOOT	\$15.00	\$329,760.00	\$6.00	\$131,904.00	\$6.00	\$131,904.00
38	60208240	CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE	51.0	EACH	\$2,500.00	\$127,500.00	\$1,375.00	\$70,125.00	\$1,375.00	\$70,125.00
39	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	32.0	EACH	\$1,750.00	\$56,000.00	\$1,345.00	\$43,040.00	\$1,345.00	\$43,040.00
40	60250200	CATCH BASINS TO BE ADJUSTED	30.0	EACH	\$400.00	\$12,000.00	\$175.00	\$5,250.00	\$350.00	\$10,500.00
41	60252800	CATCH BASINS TO BE RECONSTRUCTED	5.0	EACH	\$2,000.00	\$10,000.00	\$1,545.00	\$7,725.00	\$1,700.00	\$8,500.00
42	60255500	MANHOLES TO BE ADJUSTED	64.0	EACH	\$400.00	\$25,600.00	\$175.00	\$11,200.00	\$500.00	\$32,000.00
43	60260100	INLETS TO BE ADJUSTED	21.0	EACH	\$400.00	\$8,400.00	\$175.00	\$3,675.00	\$275.00	\$5,775.00
44	60404950	FRAMES AND GRATES, TYPE 24	4.0	EACH	\$400.00	\$1,600.00	\$505.00	\$2,020.00	\$355.00	\$1,420.00
45	60600605	CONCRETE CURB, TYPE B	116.0	FOOT	\$35.00	\$4,060.00	\$34.50	\$4,002.00	\$34.50	\$4,002.00
46	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	83.0	FOOT	\$40.00	\$3,320.00	\$34.50	\$2,863.50	\$34.50	\$2,863.50

Return Bid Tabulation

Project: Lewis Avenue Resurfacing

Section: 16-00089-08-RS

Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk

CPMS Pin: B-01308

Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
47	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	22,179.0	FOOT	\$30.00	\$665,370.00	\$26.85	\$595,506.15	\$23.35	\$517,879.65
48	66900205	SPECIAL WASTE DISPOSAL	1,165.0	CU YD	\$200.00	\$233,000.00	\$47.00	\$54,755.00	\$50.00	\$58,250.00
49	66900450	SPECIAL WASTE PLANS AND REPORT	1.0	L SUM	\$10,000.00	\$10,000.00	\$3,495.00	\$3,495.00	\$2,900.00	\$2,900.00
50	66900530	SOIL DISPOSAL ANALYSIS	4.0	EACH	\$2,500.00	\$10,000.00	\$1,325.00	\$5,300.00	\$1,100.00	\$4,400.00
51	67100100	MOBILIZATION	1.0	L SUM	\$237,000.00	\$237,000.00	\$260,000.00	\$260,000.00	\$285,559.00	\$285,559.00
52	70300100	SHORT TERM PAVEMENT MARKING	24,396.0	FOOT	\$0.25	\$6,099.00	\$0.01	\$243.96	\$0.45	\$10,978.20
53	70300210	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	1,357.4	SQ FT	\$0.75	\$1,018.05	\$1.00	\$1,357.40	\$0.01	\$13.57
54	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	30,806.0	FOOT	\$0.25	\$7,701.50	\$0.20	\$6,161.20	\$0.01	\$308.06
55	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	22,330.0	FOOT	\$0.25	\$5,582.50	\$0.22	\$4,912.60	\$0.01	\$223.30
56	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	3,968.0	FOOT	\$0.25	\$992.00	\$0.24	\$952.32	\$0.01	\$39.68
57	70300250	TEMPORARY PAVEMENT MARKING - LINE 8"	46.0	FOOT	\$0.40	\$18.40	\$1.00	\$46.00	\$0.01	\$0.46
58	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	1,474.0	FOOT	\$0.50	\$737.00	\$0.70	\$1,031.80	\$0.01	\$14.74
59	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	514.0	FOOT	\$1.00	\$514.00	\$1.00	\$514.00	\$0.01	\$5.14
60	70300520	PAVEMENT MARKING TAPE TYPE III 4"	12,198.0	FOOT	\$1.00	\$12,198.00	\$1.00	\$12,198.00	\$0.95	\$11,588.10
61	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	3,684.0	FOOT	\$1.25	\$4,605.00	\$1.30	\$4,789.20	\$1.30	\$4,789.20
62	78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	46.0	FOOT	\$1.75	\$80.50	\$2.15	\$98.90	\$2.15	\$98.90
63	78001120	PAINT PAVEMENT MARKING - LINE 5"	19,520.0	FOOT	\$0.30	\$5,856.00	\$0.28	\$5,465.60	\$0.28	\$5,465.60

Return Bid Tabulation

Project: Lewis Avenue Resurfacing

Section: 16-00089-08-RS

Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk

CPMS Pin: B-01308

Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
64	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	448.0	EACH	\$20.00	\$8,960.00	\$15.00	\$6,720.00	\$15.00	\$6,720.00
65	80500020	SERVICE INSTALLATION - POLE MOUNTED	2.0	EACH	\$1,750.00	\$3,500.00	\$1,634.00	\$3,268.00	\$1,634.00	\$3,268.00
66	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	700.0	FOOT	\$15.00	\$10,500.00	\$14.80	\$10,360.00	\$14.80	\$10,360.00
67	81028210	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2" DIA.	138.0	FOOT	\$20.00	\$2,760.00	\$22.60	\$3,118.80	\$22.60	\$3,118.80
68	81028220	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3" DIA.	170.0	FOOT	\$30.00	\$5,100.00	\$25.10	\$4,267.00	\$25.10	\$4,267.00
69	81028240	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	630.0	FOOT	\$35.00	\$22,050.00	\$40.00	\$25,200.00	\$40.00	\$25,200.00
70	81400100	HANDHOLE	5.0	EACH	\$1,600.00	\$8,000.00	\$1,415.00	\$7,075.00	\$1,415.00	\$7,075.00
71	81400300	DOUBLE HANDHOLE	4.0	EACH	\$3,200.00	\$12,800.00	\$2,430.00	\$9,720.00	\$2,430.00	\$9,720.00
72	82102250	LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 250 WATT	8.0	EACH	\$450.00	\$3,600.00	\$532.00	\$4,256.00	\$532.00	\$4,256.00
73	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	3.0	EACH	\$1,500.00	\$4,500.00	\$520.00	\$1,560.00	\$520.00	\$1,560.00
74	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	3,012.0	FOOT	\$0.75	\$2,259.00	\$0.60	\$1,807.20	\$0.60	\$1,807.20
75	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	1,434.0	FOOT	\$1.00	\$1,434.00	\$1.00	\$1,434.00	\$1.00	\$1,434.00
76	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	1,078.0	FOOT	\$1.25	\$1,347.50	\$1.10	\$1,185.80	\$1.10	\$1,185.80
77	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	2,277.0	FOOT	\$1.50	\$3,415.50	\$1.30	\$2,960.10	\$1.30	\$2,960.10
78	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	2,923.0	FOOT	\$1.50	\$4,384.50	\$1.60	\$4,676.80	\$1.60	\$4,676.80
79	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2 C	625.0	FOOT	\$3.50	\$2,187.50	\$2.90	\$1,812.50	\$2.90	\$1,812.50

Return Bid Tabulation

Project: Lewis Avenue Resurfacing

Section: 16-00089-08-RS

Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk

CPMS Pin: B-01308

Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
80	87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	1,691.0	FOOT	\$1.75	\$2,959.25	\$1.50	\$2,536.50	\$1.50	\$2,536.50
81	87600200	PEDESTRIAN PUSH-BUTTON POST, TYPE II	1.0	EACH	\$1,000.00	\$1,000.00	\$1,970.00	\$1,970.00	\$1,970.00	\$1,970.00
82	87800100	CONCRETE FOUNDATION, TYPE A	40.0	FOOT	\$300.00	\$12,000.00	\$179.80	\$7,192.00	\$179.80	\$7,192.00
83	87800150	CONCRETE FOUNDATION, TYPE C	8.0	FOOT	\$700.00	\$5,600.00	\$650.00	\$5,200.00	\$650.00	\$5,200.00
84	87800415	CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER	120.0	FOOT	\$300.00	\$36,000.00	\$208.50	\$25,020.00	\$208.50	\$25,020.00
85	87900200	DRILL EXISTING HANDHOLE	6.0	EACH	\$300.00	\$1,800.00	\$252.00	\$1,512.00	\$252.00	\$1,512.00
86	88030020	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	14.0	EACH	\$1,100.00	\$15,400.00	\$927.00	\$12,978.00	\$927.00	\$12,978.00
87	88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	2.0	EACH	\$1,000.00	\$2,000.00	\$886.00	\$1,772.00	\$886.00	\$1,772.00
88	88030100	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED	6.0	EACH	\$1,600.00	\$9,600.00	\$1,324.00	\$7,944.00	\$1,324.00	\$7,944.00
89	88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	6.0	EACH	\$1,600.00	\$9,600.00	\$1,380.00	\$8,280.00	\$1,380.00	\$8,280.00
90	88200210	TRAFFIC SIGNAL BACKPLATE, LOUVERED, ALUMINUM	20.0	EACH	\$175.00	\$3,500.00	\$172.00	\$3,440.00	\$172.00	\$3,440.00
91	88600600	DETECTOR LOOP REPLACEMENT	1,225.0	FOOT	\$35.00	\$42,875.00	\$16.00	\$19,600.00	\$16.00	\$19,600.00
92	88700200	LIGHT DETECTOR	4.0	EACH	\$1,400.00	\$5,600.00	\$1,112.00	\$4,448.00	\$1,112.00	\$4,448.00
93	88700300	LIGHT DETECTOR AMPLIFIER	2.0	EACH	\$3,000.00	\$6,000.00	\$3,297.00	\$6,594.00	\$3,297.00	\$6,594.00
94	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	2.0	EACH	\$60,000.00	\$120,000.00	\$40,050.00	\$80,100.00	\$42,325.00	\$84,650.00
95	89500100	RELOCATE EXISTING SIGNAL HEAD	1.0	EACH	\$500.00	\$500.00	\$630.00	\$630.00	\$630.00	\$630.00
96	89500200	RELOCATE EXISTING PEDESTRIAN SIGNAL HEAD	3.0	EACH	\$500.00	\$1,500.00	\$423.00	\$1,269.00	\$423.00	\$1,269.00
97	89500400	RELOCATE EXISTING PEDESTRIAN PUSH-BUTTON	3.0	EACH	\$500.00	\$1,500.00	\$323.00	\$969.00	\$323.00	\$969.00
98	89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	790.0	FOOT	\$0.75	\$592.50	\$0.50	\$395.00	\$0.50	\$395.00

Return Bid Tabulation

Project: Lewis Avenue Resurfacing

Section: 16-00089-08-RS

Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk

CPMS Pin: B-01308

Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
99	89502350	REMOVE AND REINSTALL ELECTRIC CABLE FROM CONDUIT	3,052.0	FOOT	\$2.00	\$6,104.00	\$1.50	\$4,578.00	\$1.50	\$4,578.00
100	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	3.0	EACH	\$1,500.00	\$4,500.00	\$840.00	\$2,520.00	\$840.00	\$2,520.00
101	89502380	REMOVE EXISTING HANDHOLE	8.0	EACH	\$1,500.00	\$12,000.00	\$105.00	\$840.00	\$105.00	\$840.00
102	89502385	REMOVE EXISTING CONCRETE FOUNDATION	17.0	EACH	\$450.00	\$7,650.00	\$105.00	\$1,785.00	\$105.00	\$1,785.00
103	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$500.00	\$2,500.00	\$650.00	\$3,250.00	\$800.00	\$4,000.00
104	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	114,246.0	UNIT	\$1.00	\$114,246.00	\$1.00	\$114,246.00	\$1.00	\$114,246.00
105	LC600200	INSTALL SURVEY MONUMENTS	3.0	EACH	\$1,200.00	\$3,600.00	\$800.00	\$2,400.00	\$800.00	\$2,400.00
106	LC780020	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LETTERS AND SYMBOLS	1,357.4	SQ FT	\$8.00	\$10,859.20	\$9.25	\$12,555.95	\$9.25	\$12,555.95
107	LC780021	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 4"	30,806.0	FOOT	\$1.00	\$30,806.00	\$1.50	\$46,209.00	\$1.50	\$46,209.00
108	LC780023	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 6"	3,968.0	FOOT	\$2.00	\$7,936.00	\$2.25	\$8,928.00	\$2.25	\$8,928.00
109	LC780025	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 12"	1,474.0	FOOT	\$4.00	\$5,896.00	\$4.50	\$6,633.00	\$4.50	\$6,633.00
110	LC780026	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 24"	514.0	FOOT	\$9.00	\$4,626.00	\$9.25	\$4,754.50	\$9.25	\$4,754.50
111	LC800616	ELECTRIC CABLE IN CONDUIT, 600V (EPR-TYPE RHW) 2-1/C NO. 10	1,714.0	FOOT	\$2.00	\$3,428.00	\$2.10	\$3,599.40	\$2.10	\$3,599.40
112	X0323388	TRAFFIC COUNTER	1.0	EACH	\$17,800.00	\$17,800.00	\$15,837.00	\$15,837.00	\$15,837.00	\$15,837.00
113	X0324085	EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C	777.0	FOOT	\$2.00	\$1,554.00	\$0.90	\$699.30	\$0.90	\$699.30
114	X0324380	REMOVE AND REPLACE LID	1.0	EACH	\$300.00	\$300.00	\$150.00	\$150.00	\$475.00	\$475.00
115	X0325479	RELOCATE EXISTING ITS EQUIPMENT TYPE A	2.0	EACH	\$2,500.00	\$5,000.00	\$1,947.00	\$3,894.00	\$1,947.00	\$3,894.00

Return Bid Tabulation

Project: Lewis Avenue Resurfacing

Section: 16-00089-08-RS

Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk

CPMS Pin: B-01308

Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
116	X0327698	LED INTERNALLY ILLUMINATED STREET NAME SIGN	8.0	EACH	\$4,500.00	\$36,000.00	\$4,057.00	\$32,456.00	\$4,057.00	\$32,456.00
117	X1400007	FIBER OPTIC CABLE IN CONDUIT, 24 FIBERS, SINGLE MODE	3,028.0	FOOT	\$4.00	\$12,112.00	\$4.80	\$14,534.40	\$4.80	\$14,534.40
118	X1400102	OUTDOOR RATED NETWORK CABLE	226.0	FOOT	\$2.00	\$452.00	\$1.30	\$293.80	\$1.30	\$293.80
119	X4240800	DETECTABLE WARNINGS (SPECIAL)	16.0	SQ FT	\$50.00	\$800.00	\$40.00	\$640.00	\$40.00	\$640.00
120	X6050500	REMOVE FRAMES AND GRATES, SPECIAL	4.0	EACH	\$450.00	\$1,800.00	\$200.00	\$800.00	\$1,200.00	\$4,800.00
121	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	10.0	CAL MO	\$3,000.00	\$30,000.00	\$500.00	\$5,000.00	\$2,500.00	\$25,000.00
122	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$165,900.00	\$165,900.00	\$370,000.00	\$370,000.00	\$316,666.00	\$316,666.00
123	X7010410	SPEED DISPLAY TRAILER	14.0	CAL MO	\$500.00	\$7,000.00	\$400.00	\$5,600.00	\$400.00	\$5,600.00
124	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	460.0	EACH	\$35.00	\$16,100.00	\$27.25	\$12,535.00	\$27.25	\$12,535.00
125	X8100105	CONDUIT SPLICE	4.0	EACH	\$250.00	\$1,000.00	\$296.00	\$1,184.00	\$296.00	\$1,184.00
126	X8570226	FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL	2.0	EACH	\$45,000.00	\$90,000.00	\$24,445.00	\$48,890.00	\$24,445.00	\$48,890.00
127	X8620200	UNINTERRUPTABLE POWER SUPPLY, SPECIAL	2.0	EACH	\$7,500.00	\$15,000.00	\$5,343.00	\$10,686.00	\$5,343.00	\$10,686.00
128	X8730571	ELECTRIC CABLE IN CONDUIT, COAXIAL	211.0	FOOT	\$3.00	\$633.00	\$1.10	\$232.10	\$1.10	\$232.10
129	X8730800	ELECTRIC CABLE IN CONDUIT, VIDEO, NO. 20 4 C	211.0	FOOT	\$3.00	\$633.00	\$2.90	\$611.90	\$2.90	\$611.90
130	X8770127	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 32 FT. (SPECIAL)	1.0	EACH	\$15,000.00	\$15,000.00	\$13,973.00	\$13,973.00	\$13,973.00	\$13,973.00
131	X8770134	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 34 FT. (SPECIAL)	6.0	EACH	\$15,000.00	\$90,000.00	\$13,844.00	\$83,064.00	\$13,844.00	\$83,064.00
132	X8772860	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 26 FT. (SPECIAL)	1.0	EACH	\$15,000.00	\$15,000.00	\$13,844.00	\$13,844.00	\$13,844.00	\$13,844.00
133	XX000856	MAILBOX REMOVAL AND RELOCATION	4.0	EACH	\$400.00	\$1,600.00	\$250.00	\$1,000.00	\$275.00	\$1,100.00

Return Bid Tabulation

Project: Lewis Avenue Resurfacing

Section: 16-00089-08-RS

Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk

CPMS Pin: B-01308

Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
134	XX003168	WORK ZONE PAVEMENT MARKING REMOVAL, SPECIAL	12,198.0	FOOT	\$1.00	\$12,198.00	\$1.00	\$12,198.00	\$1.95	\$23,786.10
135	XX005723	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	2.0	EACH	\$35,000.00	\$70,000.00	\$29,061.00	\$58,122.00	\$29,061.00	\$58,122.00
136	XX005931	TRAFFIC SIGNAL POST, 16 FOOT, (SPECIAL)	9.0	EACH	\$3,000.00	\$27,000.00	\$2,257.00	\$20,313.00	\$2,257.00	\$20,313.00
137	XX005940	REMOTE CONTROLLED VIDEO SYSTEM	1.0	EACH	\$5,500.00	\$5,500.00	\$5,510.00	\$5,510.00	\$5,510.00	\$5,510.00
138	XX006343	SEEDING (COMPLETE)	1,608.0	SQ YD	\$7.50	\$12,060.00	\$7.50	\$12,060.00	\$7.80	\$12,542.40
139	XX006344	SODDING (COMPLETE)	3,198.0	SQ YD	\$15.00	\$47,970.00	\$13.50	\$43,173.00	\$10.00	\$31,980.00
140	XX006655	LAYER II (DATALINK) SWITCH	1.0	EACH	\$5,500.00	\$5,500.00	\$4,420.00	\$4,420.00	\$4,420.00	\$4,420.00
141	XX006658	FLOCCULATION LOGS	2.0	EACH	\$750.00	\$1,500.00	\$250.00	\$500.00	\$300.00	\$600.00
142	XX006659	FLOCCULATION POWDER	5.0	POUND	\$50.00	\$250.00	\$20.00	\$100.00	\$63.00	\$315.00
143	XX006729	PERIMETER EROSION BARRIER, ROLLED EXCELSIOR	5,292.0	FOOT	\$15.00	\$79,380.00	\$5.00	\$26,460.00	\$7.00	\$37,044.00
144	XX006898	STAMPED COLORED PORTLAND CEMENT CONCRETE	65.0	SQ FT	\$50.00	\$3,250.00	\$65.00	\$4,225.00	\$65.00	\$4,225.00
145	XX007017	TERMINATE FIBER IN CABINET	18.0	EACH	\$100.00	\$1,800.00	\$162.00	\$2,916.00	\$162.00	\$2,916.00
146	XX007952	TERMINAL SERVER	1.0	EACH	\$800.00	\$800.00	\$1,070.00	\$1,070.00	\$1,070.00	\$1,070.00
147	XX008251	SPLICE FIBER IN CABINET	6.0	EACH	\$100.00	\$600.00	\$156.00	\$936.00	\$156.00	\$936.00
148	XX206400	MAILBOX POST	13.0	EACH	\$200.00	\$2,600.00	\$100.00	\$1,300.00	\$275.00	\$3,575.00
149	Z0018700	DRAINAGE STRUCTURE TO BE REMOVED	86.0	EACH	\$200.00	\$17,200.00	\$200.00	\$17,200.00	\$200.00	\$17,200.00
150	Z0033700	LONGITUDINAL JOINT SEALANT	43,486.0	FOOT	\$2.50	\$108,715.00	\$1.90	\$82,623.40	\$2.75	\$119,586.50
151	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	2.0	EACH	\$2,000.00	\$4,000.00	\$655.00	\$1,310.00	\$655.00	\$1,310.00
Bid Total						\$5,261,861.26		\$4,354,706.29		\$4,766,277.66

Return Bid Details

Project: Lewis Avenue Resurfacing
Section: 16-00089-08-RS
Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk
CPMS Pin: B-01308
Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	12.0	UNIT	\$120.00	\$1,440.00	\$92.00	\$92.00	\$92.00
2	20101100	TREE TRUNK PROTECTION	26.0	EACH	\$180.00	\$4,680.00	\$80.00	\$80.00	\$80.00
3	20101200	TREE ROOT PRUNING	26.0	EACH	\$150.00	\$3,900.00	\$80.00	\$80.00	\$80.00
4	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	2.0	EACH	\$50.00	\$100.00	\$40.00	\$40.00	\$40.00
5	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	2.0	EACH	\$100.00	\$200.00	\$90.00	\$90.00	\$90.00
6	20101700	SUPPLEMENTAL WATERING	43.0	UNIT	\$20.00	\$860.00	\$0.10	\$25.00	\$12.55
7	20200100	EARTH EXCAVATION	3,895.0	CU YD	\$40.00	\$155,800.00	\$25.00	\$69.00	\$47.00
8	20800150	TRENCH BACKFILL	63.0	CU YD	\$90.00	\$5,670.00	\$40.00	\$40.00	\$40.00
9	28000400	PERIMETER EROSION BARRIER	1,460.0	FOOT	\$3.00	\$4,380.00	\$2.75	\$2.80	\$2.78
10	28000510	INLET FILTERS	154.0	EACH	\$200.00	\$30,800.00	\$25.00	\$200.00	\$112.50
11	35101400	AGGREGATE BASE COURSE TYPE B	6,202.0	TON	\$25.00	\$155,050.00	\$37.00	\$61.45	\$49.23
12	40600290	BITUMINOUS MATERIALS (TACK COAT)	34,736.0	LBS	\$0.01	\$347.36	\$0.01	\$0.01	\$0.01
13	40600535	LEVELING BINDER (HAND METHOD), N70	20.0	TON	\$250.00	\$5,000.00	\$10.00	\$10.00	\$10.00
14	40600635	LEVELING BINDER (MACHINE METHOD), N70	100.0	TON	\$100.00	\$10,000.00	\$80.00	\$80.00	\$80.00
15	40603080	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50	885.0	TON	\$80.00	\$70,800.00	\$77.00	\$77.00	\$77.00
16	40603335	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	733.0	TON	\$125.00	\$91,625.00	\$115.00	\$115.00	\$115.00
17	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	6,484.0	TON	\$80.00	\$518,720.00	\$71.00	\$73.00	\$72.00

Return Bid Details

Project: Lewis Avenue Resurfacing
Section: 16-00089-08-RS
Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk
CPMS Pin: B-01308
Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
18	42001300	PROTECTIVE COAT	8,775.0	SQ YD	\$2.50	\$21,937.50	\$0.01	\$0.01	\$0.01
19	42300400	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH	24.0	SQ YD	\$100.00	\$2,400.00	\$89.00	\$89.00	\$89.00
20	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	3,923.0	SQ FT	\$7.50	\$29,422.50	\$6.10	\$6.10	\$6.10
21	42400300	PORTLAND CEMENT CONCRETE SIDEWALK 6 INCH	1,108.0	SQ FT	\$9.00	\$9,972.00	\$7.40	\$7.40	\$7.40
22	42400800	DETECTABLE WARNINGS	151.0	SQ FT	\$50.00	\$7,550.00	\$28.00	\$28.00	\$28.00
23	44000155	HOT-MIX ASPHALT SURFACE REMOVAL 1 1/2"	77,192.0	SQ YD	\$3.00	\$231,576.00	\$3.00	\$4.35	\$3.68
24	44000300	CURB REMOVAL	12.0	FOOT	\$10.00	\$120.00	\$12.00	\$15.50	\$13.75
25	44000500	COMBINATION CURB AND GUTTER REMOVAL	22,261.0	FOOT	\$12.00	\$267,132.00	\$12.00	\$15.50	\$13.75
26	44000600	SIDEWALK REMOVAL	734.0	SQ FT	\$3.50	\$2,569.00	\$10.45	\$10.45	\$10.45
27	44201773	CLASS D PATCHES, TYPE I, 10 INCH	476.0	SQ YD	\$60.00	\$28,560.00	\$22.00	\$27.00	\$24.50
28	44201777	CLASS D PATCHES, TYPE II, 10 INCH	593.0	SQ YD	\$60.00	\$35,580.00	\$22.00	\$27.00	\$24.50
29	44201781	CLASS D PATCHES, TYPE III, 10 INCH	1,737.0	SQ YD	\$60.00	\$104,220.00	\$22.00	\$27.00	\$24.50
30	44201783	CLASS D PATCHES, TYPE IV, 10 INCH	1,158.0	SQ YD	\$60.00	\$69,480.00	\$22.00	\$27.00	\$24.50
31	54248510	CONCRETE COLLAR	21.0	CU YD	\$2,000.00	\$42,000.00	\$380.00	\$380.00	\$380.00
32	550B0050	STORM SEWERS, CLASS B, TYPE 1 12"	453.0	FOOT	\$100.00	\$45,300.00	\$14.50	\$14.50	\$14.50
33	550B0340	STORM SEWERS, CLASS B, TYPE 2 12"	50.0	FOOT	\$125.00	\$6,250.00	\$14.50	\$14.50	\$14.50
34	55100500	STORM SEWER REMOVAL 12"	87.0	FOOT	\$25.00	\$2,175.00	\$20.00	\$20.00	\$20.00

Return Bid Details

Project: Lewis Avenue Resurfacing
Section: 16-00089-08-RS
Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk
CPMS Pin: B-01308
Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
35	60100905	PIPE DRAINS 4"	50.0	FOOT	\$40.00	\$2,000.00	\$6.00	\$6.00	\$6.00
36	60100915	PIPE DRAINS 6"	50.0	FOOT	\$45.00	\$2,250.00	\$9.00	\$9.00	\$9.00
37	60108104	PIPE UNDERDRAIN, TYPE 1, 4"	21,984.0	FOOT	\$15.00	\$329,760.00	\$6.00	\$6.00	\$6.00
38	60208240	CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE	51.0	EACH	\$2,500.00	\$127,500.00	\$1,375.00	\$1,375.00	\$1,375.00
39	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	32.0	EACH	\$1,750.00	\$56,000.00	\$1,345.00	\$1,345.00	\$1,345.00
40	60250200	CATCH BASINS TO BE ADJUSTED	30.0	EACH	\$400.00	\$12,000.00	\$175.00	\$350.00	\$262.50
41	60252800	CATCH BASINS TO BE RECONSTRUCTED	5.0	EACH	\$2,000.00	\$10,000.00	\$1,545.00	\$1,700.00	\$1,622.50
42	60255500	MANHOLES TO BE ADJUSTED	64.0	EACH	\$400.00	\$25,600.00	\$175.00	\$500.00	\$337.50
43	60260100	INLETS TO BE ADJUSTED	21.0	EACH	\$400.00	\$8,400.00	\$175.00	\$275.00	\$225.00
44	60404950	FRAMES AND GRATES, TYPE 24	4.0	EACH	\$400.00	\$1,600.00	\$355.00	\$505.00	\$430.00
45	60600605	CONCRETE CURB, TYPE B	116.0	FOOT	\$35.00	\$4,060.00	\$34.50	\$34.50	\$34.50
46	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	83.0	FOOT	\$40.00	\$3,320.00	\$34.50	\$34.50	\$34.50
47	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	22,179.0	FOOT	\$30.00	\$665,370.00	\$23.35	\$26.85	\$25.10
48	66900205	SPECIAL WASTE DISPOSAL	1,165.0	CU YD	\$200.00	\$233,000.00	\$47.00	\$50.00	\$48.50
49	66900450	SPECIAL WASTE PLANS AND REPORT	1.0	L SUM	\$10,000.00	\$10,000.00	\$2,900.00	\$3,495.00	\$3,197.50
50	66900530	SOIL DISPOSAL ANALYSIS	4.0	EACH	\$2,500.00	\$10,000.00	\$1,100.00	\$1,325.00	\$1,212.50
51	67100100	MOBILIZATION	1.0	L SUM	\$237,000.00	\$237,000.00	\$260,000.00	\$285,559.00	\$272,779.50
52	70300100	SHORT TERM PAVEMENT MARKING	24,396.0	FOOT	\$0.25	\$6,099.00	\$0.01	\$0.45	\$0.23

Return Bid Details

Project: Lewis Avenue Resurfacing
Section: 16-00089-08-RS
Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk
CPMS Pin: B-01308
Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
53	70300210	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	1,357.4	SQ FT	\$0.75	\$1,018.05	\$0.01	\$1.00	\$0.51
54	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	30,806.0	FOOT	\$0.25	\$7,701.50	\$0.01	\$0.20	\$0.11
55	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	22,330.0	FOOT	\$0.25	\$5,582.50	\$0.01	\$0.22	\$0.12
56	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	3,968.0	FOOT	\$0.25	\$992.00	\$0.01	\$0.24	\$0.13
57	70300250	TEMPORARY PAVEMENT MARKING - LINE 8"	46.0	FOOT	\$0.40	\$18.40	\$0.01	\$1.00	\$0.51
58	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	1,474.0	FOOT	\$0.50	\$737.00	\$0.01	\$0.70	\$0.36
59	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	514.0	FOOT	\$1.00	\$514.00	\$0.01	\$1.00	\$0.51
60	70300520	PAVEMENT MARKING TAPE TYPE III 4"	12,198.0	FOOT	\$1.00	\$12,198.00	\$0.95	\$1.00	\$0.98
61	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	3,684.0	FOOT	\$1.25	\$4,605.00	\$1.30	\$1.30	\$1.30
62	78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	46.0	FOOT	\$1.75	\$80.50	\$2.15	\$2.15	\$2.15
63	78001120	PAINT PAVEMENT MARKING - LINE 5"	19,520.0	FOOT	\$0.30	\$5,856.00	\$0.28	\$0.28	\$0.28

Return Bid Details

Project: Lewis Avenue Resurfacing
Section: 16-00089-08-RS
Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk
CPMS Pin: B-01308
Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
64	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	448.0	EACH	\$20.00	\$8,960.00	\$15.00	\$15.00	\$15.00
65	80500020	SERVICE INSTALLATION - POLE MOUNTED	2.0	EACH	\$1,750.00	\$3,500.00	\$1,634.00	\$1,634.00	\$1,634.00
66	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	700.0	FOOT	\$15.00	\$10,500.00	\$14.80	\$14.80	\$14.80
67	81028210	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2" DIA.	138.0	FOOT	\$20.00	\$2,760.00	\$22.60	\$22.60	\$22.60
68	81028220	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3" DIA.	170.0	FOOT	\$30.00	\$5,100.00	\$25.10	\$25.10	\$25.10
69	81028240	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	630.0	FOOT	\$35.00	\$22,050.00	\$40.00	\$40.00	\$40.00
70	81400100	HANDHOLE	5.0	EACH	\$1,600.00	\$8,000.00	\$1,415.00	\$1,415.00	\$1,415.00
71	81400300	DOUBLE HANDHOLE	4.0	EACH	\$3,200.00	\$12,800.00	\$2,430.00	\$2,430.00	\$2,430.00
72	82102250	LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 250 WATT	8.0	EACH	\$450.00	\$3,600.00	\$532.00	\$532.00	\$532.00
73	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	3.0	EACH	\$1,500.00	\$4,500.00	\$520.00	\$520.00	\$520.00
74	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	3,012.0	FOOT	\$0.75	\$2,259.00	\$0.60	\$0.60	\$0.60
75	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	1,434.0	FOOT	\$1.00	\$1,434.00	\$1.00	\$1.00	\$1.00

Return Bid Details

Project: Lewis Avenue Resurfacing
Section: 16-00089-08-RS
Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk
CPMS Pin: B-01308
Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
76	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	1,078.0	FOOT	\$1.25	\$1,347.50	\$1.10	\$1.10	\$1.10
77	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	2,277.0	FOOT	\$1.50	\$3,415.50	\$1.30	\$1.30	\$1.30
78	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	2,923.0	FOOT	\$1.50	\$4,384.50	\$1.60	\$1.60	\$1.60
79	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2 C	625.0	FOOT	\$3.50	\$2,187.50	\$2.90	\$2.90	\$2.90
80	87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	1,691.0	FOOT	\$1.75	\$2,959.25	\$1.50	\$1.50	\$1.50
81	87600200	PEDESTRIAN PUSH-BUTTON POST, TYPE II	1.0	EACH	\$1,000.00	\$1,000.00	\$1,970.00	\$1,970.00	\$1,970.00
82	87800100	CONCRETE FOUNDATION, TYPE A	40.0	FOOT	\$300.00	\$12,000.00	\$179.80	\$179.80	\$179.80
83	87800150	CONCRETE FOUNDATION, TYPE C	8.0	FOOT	\$700.00	\$5,600.00	\$650.00	\$650.00	\$650.00
84	87800415	CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER	120.0	FOOT	\$300.00	\$36,000.00	\$208.50	\$208.50	\$208.50
85	87900200	DRILL EXISTING HANDHOLE	6.0	EACH	\$300.00	\$1,800.00	\$252.00	\$252.00	\$252.00
86	88030020	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	14.0	EACH	\$1,100.00	\$15,400.00	\$927.00	\$927.00	\$927.00
87	88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	2.0	EACH	\$1,000.00	\$2,000.00	\$886.00	\$886.00	\$886.00
88	88030100	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED	6.0	EACH	\$1,600.00	\$9,600.00	\$1,324.00	\$1,324.00	\$1,324.00

Return Bid Details

Project: Lewis Avenue Resurfacing
Section: 16-00089-08-RS
Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk
CPMS Pin: B-01308
Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
89	88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	6.0	EACH	\$1,600.00	\$9,600.00	\$1,380.00	\$1,380.00	\$1,380.00
90	88200210	TRAFFIC SIGNAL BACKPLATE, LOUVERED, ALUMINUM	20.0	EACH	\$175.00	\$3,500.00	\$172.00	\$172.00	\$172.00
91	88600600	DETECTOR LOOP REPLACEMENT	1,225.0	FOOT	\$35.00	\$42,875.00	\$16.00	\$16.00	\$16.00
92	88700200	LIGHT DETECTOR	4.0	EACH	\$1,400.00	\$5,600.00	\$1,112.00	\$1,112.00	\$1,112.00
93	88700300	LIGHT DETECTOR AMPLIFIER	2.0	EACH	\$3,000.00	\$6,000.00	\$3,297.00	\$3,297.00	\$3,297.00
94	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	2.0	EACH	\$60,000.00	\$120,000.00	\$40,050.00	\$42,325.00	\$41,187.50
95	89500100	RELOCATE EXISTING SIGNAL HEAD	1.0	EACH	\$500.00	\$500.00	\$630.00	\$630.00	\$630.00
96	89500200	RELOCATE EXISTING PEDESTRIAN SIGNAL HEAD	3.0	EACH	\$500.00	\$1,500.00	\$423.00	\$423.00	\$423.00
97	89500400	RELOCATE EXISTING PEDESTRIAN PUSH-BUTTON	3.0	EACH	\$500.00	\$1,500.00	\$323.00	\$323.00	\$323.00
98	89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	790.0	FOOT	\$0.75	\$592.50	\$0.50	\$0.50	\$0.50
99	89502350	REMOVE AND REINSTALL ELECTRIC CABLE FROM CONDUIT	3,052.0	FOOT	\$2.00	\$6,104.00	\$1.50	\$1.50	\$1.50
100	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	3.0	EACH	\$1,500.00	\$4,500.00	\$840.00	\$840.00	\$840.00
101	89502380	REMOVE EXISTING HANDHOLE	8.0	EACH	\$1,500.00	\$12,000.00	\$105.00	\$105.00	\$105.00
102	89502385	REMOVE EXISTING CONCRETE FOUNDATION	17.0	EACH	\$450.00	\$7,650.00	\$105.00	\$105.00	\$105.00

Return Bid Details

Project: Lewis Avenue Resurfacing
Section: 16-00089-08-RS
Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk
CPMS Pin: B-01308
Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
103	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$500.00	\$2,500.00	\$650.00	\$800.00	\$725.00
104	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	114,246.0	UNIT	\$1.00	\$114,246.00	\$1.00	\$1.00	\$1.00
105	LC600200	INSTALL SURVEY MONUMENTS	3.0	EACH	\$1,200.00	\$3,600.00	\$800.00	\$800.00	\$800.00
106	LC780020	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LETTERS AND SYMBOLS	1,357.4	SQ FT	\$8.00	\$10,859.20	\$9.25	\$9.25	\$9.25
107	LC780021	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 4"	30,806.0	FOOT	\$1.00	\$30,806.00	\$1.50	\$1.50	\$1.50
108	LC780023	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 6"	3,968.0	FOOT	\$2.00	\$7,936.00	\$2.25	\$2.25	\$2.25
109	LC780025	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 12"	1,474.0	FOOT	\$4.00	\$5,896.00	\$4.50	\$4.50	\$4.50
110	LC780026	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 24"	514.0	FOOT	\$9.00	\$4,626.00	\$9.25	\$9.25	\$9.25
111	LC800616	ELECTRIC CABLE IN CONDUIT, 600V (EPR-TYPE RHW) 2-1/C NO. 10	1,714.0	FOOT	\$2.00	\$3,428.00	\$2.10	\$2.10	\$2.10
112	X0323388	TRAFFIC COUNTER	1.0	EACH	\$17,800.00	\$17,800.00	\$15,837.00	\$15,837.00	\$15,837.00
113	X0324085	EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C	777.0	FOOT	\$2.00	\$1,554.00	\$0.90	\$0.90	\$0.90
114	X0324380	REMOVE AND REPLACE LID	1.0	EACH	\$300.00	\$300.00	\$150.00	\$475.00	\$312.50
115	X0325479	RELOCATE EXISTING ITS EQUIPMENT TYPE A	2.0	EACH	\$2,500.00	\$5,000.00	\$1,947.00	\$1,947.00	\$1,947.00

Return Bid Details

Project: Lewis Avenue Resurfacing
Section: 16-00089-08-RS
Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk
CPMS Pin: B-01308
Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
116	X0327698	LED INTERNALLY ILLUMINATED STREET NAME SIGN	8.0	EACH	\$4,500.00	\$36,000.00	\$4,057.00	\$4,057.00	\$4,057.00
117	X1400007	FIBER OPTIC CABLE IN CONDUIT, 24 FIBERS, SINGLE MODE	3,028.0	FOOT	\$4.00	\$12,112.00	\$4.80	\$4.80	\$4.80
118	X1400102	OUTDOOR RATED NETWORK CABLE	226.0	FOOT	\$2.00	\$452.00	\$1.30	\$1.30	\$1.30
119	X4240800	DETECTABLE WARNINGS (SPECIAL)	16.0	SQ FT	\$50.00	\$800.00	\$40.00	\$40.00	\$40.00
120	X6050500	REMOVE FRAMES AND GRATES, SPECIAL	4.0	EACH	\$450.00	\$1,800.00	\$200.00	\$1,200.00	\$700.00
121	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	10.0	CAL MO	\$3,000.00	\$30,000.00	\$500.00	\$2,500.00	\$1,500.00
122	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$165,900.00	\$165,900.00	\$316,666.00	\$370,000.00	\$343,333.00
123	X7010410	SPEED DISPLAY TRAILER	14.0	CAL MO	\$500.00	\$7,000.00	\$400.00	\$400.00	\$400.00
124	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	460.0	EACH	\$35.00	\$16,100.00	\$27.25	\$27.25	\$27.25
125	X8100105	CONDUIT SPLICE	4.0	EACH	\$250.00	\$1,000.00	\$296.00	\$296.00	\$296.00
126	X8570226	FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL	2.0	EACH	\$45,000.00	\$90,000.00	\$24,445.00	\$24,445.00	\$24,445.00
127	X8620200	UNINTERRUPTABLE POWER SUPPLY, SPECIAL	2.0	EACH	\$7,500.00	\$15,000.00	\$5,343.00	\$5,343.00	\$5,343.00
128	X8730571	ELECTRIC CABLE IN CONDUIT, COAXIAL	211.0	FOOT	\$3.00	\$633.00	\$1.10	\$1.10	\$1.10
129	X8730800	ELECTRIC CABLE IN CONDUIT, VIDEO, NO. 20 4 C	211.0	FOOT	\$3.00	\$633.00	\$2.90	\$2.90	\$2.90

Return Bid Details

Project: Lewis Avenue Resurfacing
Section: 16-00089-08-RS
Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk
CPMS Pin: B-01308
Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
130	X8770127	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 32 FT. (SPECIAL)	1.0	EACH	\$15,000.00	\$15,000.00	\$13,973.00	\$13,973.00	\$13,973.00
131	X8770134	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 34 FT. (SPECIAL)	6.0	EACH	\$15,000.00	\$90,000.00	\$13,844.00	\$13,844.00	\$13,844.00
132	X8772860	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 26 FT. (SPECIAL)	1.0	EACH	\$15,000.00	\$15,000.00	\$13,844.00	\$13,844.00	\$13,844.00
133	XX000856	MAILBOX REMOVAL AND RELOCATION	4.0	EACH	\$400.00	\$1,600.00	\$250.00	\$275.00	\$262.50
134	XX003168	WORK ZONE PAVEMENT MARKING REMOVAL, SPECIAL	12,198.0	FOOT	\$1.00	\$12,198.00	\$1.00	\$1.95	\$1.48
135	XX005723	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	2.0	EACH	\$35,000.00	\$70,000.00	\$29,061.00	\$29,061.00	\$29,061.00
136	XX005931	TRAFFIC SIGNAL POST, 16 FOOT, (SPECIAL)	9.0	EACH	\$3,000.00	\$27,000.00	\$2,257.00	\$2,257.00	\$2,257.00
137	XX005940	REMOTE CONTROLLED VIDEO SYSTEM	1.0	EACH	\$5,500.00	\$5,500.00	\$5,510.00	\$5,510.00	\$5,510.00
138	XX006343	SEEDING (COMPLETE)	1,608.0	SQ YD	\$7.50	\$12,060.00	\$7.50	\$7.80	\$7.65
139	XX006344	SODDING (COMPLETE)	3,198.0	SQ YD	\$15.00	\$47,970.00	\$10.00	\$13.50	\$11.75
140	XX006655	LAYER II (DATALINK) SWITCH	1.0	EACH	\$5,500.00	\$5,500.00	\$4,420.00	\$4,420.00	\$4,420.00
141	XX006658	FLOCCULATION LOGS	2.0	EACH	\$750.00	\$1,500.00	\$250.00	\$300.00	\$275.00
142	XX006659	FLOCCULATION POWDER	5.0	POUND	\$50.00	\$250.00	\$20.00	\$63.00	\$41.50
143	XX006729	PERIMETER EROSION BARRIER, ROLLED EXCELSIOR	5,292.0	FOOT	\$15.00	\$79,380.00	\$5.00	\$7.00	\$6.00

Return Bid Details

Project: Lewis Avenue Resurfacing

Section: 16-00089-08-RS

Description: Mill & Resurface; Replace C&G; Replace Traffic Signals and Construct Sidewalk

CPMS Pin: B-01308

Let Date: 10/18/2016

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
144	XX006898	STAMPED COLORED PORTLAND CEMENT CONCRETE	65.0	SQ FT	\$50.00	\$3,250.00	\$65.00	\$65.00	\$65.00
145	XX007017	TERMINATE FIBER IN CABINET	18.0	EACH	\$100.00	\$1,800.00	\$162.00	\$162.00	\$162.00
146	XX007952	TERMINAL SERVER	1.0	EACH	\$800.00	\$800.00	\$1,070.00	\$1,070.00	\$1,070.00
147	XX008251	SPLICE FIBER IN CABINET	6.0	EACH	\$100.00	\$600.00	\$156.00	\$156.00	\$156.00
148	XX206400	MAILBOX POST	13.0	EACH	\$200.00	\$2,600.00	\$100.00	\$275.00	\$187.50
149	Z0018700	DRAINAGE STRUCTURE TO BE REMOVED	86.0	EACH	\$200.00	\$17,200.00	\$200.00	\$200.00	\$200.00
150	Z0033700	LONGITUDINAL JOINT SEALANT	43,486.0	FOOT	\$2.50	\$108,715.00	\$1.90	\$2.75	\$2.33
151	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	2.0	EACH	\$2,000.00	\$4,000.00	\$655.00	\$655.00	\$655.00
Bid Total						\$5,261,861.26			